Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
12/ 12/ 02 IN LOS ANGELES COUNTY | N SANTA
07-187204 CLARI TA AT VARI QUS LOCATI ONS

07-LA-126-R5. 7/ R6. 4

W DEN H GHWAY

FUND TOTAL

ENG NEERS EST

Bl D TOTAL

16, 968, 541. 08

18,573, 413. 00

18, 978, 408. 10

19, 814, 243. 00

20, 058, 099. 70

HE11

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

12/ 16/ 02
CONTRACT CODE "A '
170 CONTRACT | TEMS

FEDERAL AlD ACNH P126- (047)N
ACNH- 005- 3( 038) N
| - 005- 3(038) N

TOTAL NUMBER OF WORKI NG DAYS 450

18, 645, 000. 00 AMOUNT UNDER 1, 676, 458. 92

PERCENT UNDER EST 8. 99

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SECURI TY PAVI NG COVMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

C A RASMUSSEN | NC

2360 SHASTA WAY
SIM VALLEY CA 93065

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

GRANI TE/ MYERS

P O BOX 50085
WATSONVI LLE CA 95077

818 767-8418
00116307
FAX 818 767- 3169

805 527-9330
00254681
FAX 805 527-2318

909 350- 3535
00247770
FAX 909 350-9049

714 835-4612
00484452
FAX 714 835-2186

831 724-1011
00647903
FAX 831 768-4021



07-187204
07-LA-126-R
12/ 12/ 02

20,174, 696. 80

20, 919, 655. 70

6

3

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

GRI FFI TH COVPANY

P O BOX 70157
BAKERSFI ELD CA 93387

916 334-1221
00286430
FAX 916 334- 0562

661 831-7331
00000088
FAX 661 831-0113

Bl D245
PAGE 2
12/ 16/ 02



07-187204 Bl D245

07-LA-126-R PAGE 3

12/ 12/ 02 12/ 16/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE CO ASPHALT DI KES
2788 VENTURE DRI VE
LI NCOLN CA 95648

CONRAD CONSTRUCTI ON PRECAST G RDERS
2584 NORTH LOCUST AVENUE
RI ALTO CA 92377

DYW DAG SYSTEMS | NTERNATI ONAL PRESTRESSI NG CAST | N PLACE CONCRETE
2154 SOUTH STREET
LONG BEACH CA 90805

FOUNDATI ON PI LE I NC Pl LE DRI VI NG
P O BOX 1167
FONTANA CA 92334

HARBER CO | NC BRI DGE REMOVAL
1880 EAST RI VERVI EW DRI VE
SAN BERNARDI NO CA 92408

K C | ENVI RONVENTAL | NC ERCSI ON CONTROL
225 SUBURBAN ROAD
SAN LU S OBl SPO CA 93403

K R C SAFETY CO I NC SI GNS AND BARRI ERS
6084 WEST HURLEY AVENUE
VI SALI A CA 93277

CUR VALLEY FENCE CO FENCE AND GUARD RAI L
2203 | NYOKERN PLACE
RI DGECREST CA 93555

PENHALL CO JO NT SEALS
1801 PENHALL WAY
ANAHEI M CA 92801

CONTI NUED ON NEXT PAGE



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
12/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

RADI CH CO | NC
4680 EAST LA AVENUE UNIT O
SIM VALLEY CA 93063

REG ONAL STEEL CORP
215 YORK PLACE
CLAREMONT CA 91711

SI ERRA NEVADA STEEL CORP
P O BOX 951
SAN FERNANDO CA 91341

SUDHAKAR CO
1450 FI TZGERALD
RI ALTO CA 92376

TAFT ELECTRI C CO
P O BOX 3416
VENTURA CA 93003

STORM DRAI'N

REI NFCRCI NG STEEL

SI GN STRUCTURES

STRI PI NG

ELECTRI CAL



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
12/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ACL
ONTARI O CA

ALCORN FENCE
SUN VALLEY CA

C AND W
VENTURA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONTRACTORS CHEM CAL
HAYWARD CA

COOPER ENG NEERI NG
I RVI NE CA

CORAL CONSTRUCI TON
W LSONVI LLE OR

DSI
LONG BEACH CA

FOUNDATI ON PI LE
FONTANA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

CONCRETE BARRI ER BRI DGE ( PORTI ON)

FENCI NG ( PORTI ON)

METAL BEAM GUARD RAIL (PORTI ON)

ASPHALT CONCRETE PAVI NG

JO NT SEAL ( PORTI ON)

CONCRETE BARRI ER MEDI AN ( PORTI ON)

OVERHEAD S| GNS ( PORTI ON)

PRESTRESSI NG ( PORTI ON)

FURNI SH AND DRI LL PILES (PORTI ON)

DEMOLI TI ON AND M LLI NG ( PORTI ON)



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

12/ 16/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HYDROSPROUT
ESCONDI DO CA

POVEROY CORPORATI ON
PERRI S CA

RADI CH CONSTRUCTI ON
SIM VALLEY CA

REG ONAL STEEL
CLAREMONT CA

SM TH AND SONS
FALLBROOK CA

SQUTH WEST V DI TCH
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TAFT ELECTRI C
CAVARI LLO CA

ERCSI ON CONTRCL( PORTI ON)

FURNI SH AND ERECT G RDERS ( PORTI ON)

UNDERGROUND ( PORTI ON)

REBAR ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

SLOPE PAVI NG ( PORTI ON)

ROADSI DE SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)



07-187204 Bl D245

07-LA-126-R PAGE 7

12/ 12/ 02 12/ 16/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE ASPHALT CONCRETE DI KE ( PORTI ON)
LI NCOLN CA
ACL CONCRETE BARRI ER ( PORTI ON)
POMONA CA
ALCORN FENCE METAL BEAM GUARD RAI L AND CHAI N LI NK FENCE ( PORTI ON)
SUN VALLEY CA
AMERI CAN BARRI CADE CONSTRUCTI ON AREA S| GNS ( PORTI ON)
ANAHEI M CA
CALMEX ASPHALT CONCRETE ( PORTI ON)
Rl VERSI DE CA
CONTRACTORS CHEM CAL JO NT SEAL (PORTI ON)
HAYWARD CA
DSI PRESTRESSI NG ( PORTI ON)
LONG BEACH CA
FOUNDATI ON PI LE FURNI SH AND | NSTALL PILES (PORTI ON)
FONTANA CA
HYDRO SPROUT ERCSI ON CONTRCL ( PORTI ON)
ESCONDI DO CA
J V LANDCLEARI NG CLEAR AND GRUB ( PORTI ON)
SAN DI MAS CA
MODERN ALLOYS MEDI AN BARRI ER AND SI GN STRUCTURES ( PORTI ON)
STANTON CA

CONTI NUED ON NEXT PAGE



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
12/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PACI FI C RESTORATI ON
CORONA CA

PENHAL L
ANAHEI M CA

POVEROY CORPORATI ON
PERRI S CA

REG ONAL STEEL
CLAREMONT CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TAFT ELECTRI C
VENTURA CA

VALLEY CONCRETE
SYLMAR CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPE AND | RRI GATI ON ( PORTI ON)

DEMOLI TI ON AND GRI ND CONCRETE ( PORTI ON)

FURNI SH AND | NSTALL PRECAST G RDERS ( PORTI ON)

REBAR ( PORTI ON)

ROADSI DE SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

SHOTCRETE ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

C AND W CONSTRUCTI ON
VENTURA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

FENCI NG

ASPHALT CONCRETE PAVI NG



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
12/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DYW DAG SYSTEMS
LONG BEACH CA

FOUNDATI ON PI LE
FONTANA CA

HARBOR COVPANI ES
SAN BERNARDI NO CA

HYDROSPROUT
ESCONDI DO CA

MODERN ALLOYS
STANTON CA

POVEROY CORPORATI ON
PERRI S CA

RADI CH
MOORPARK CA

REG ONAL STEEL
CLAREMONT CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TAFT ELECTRI C
VENTURA CA

PRESTRESS

Pl LI NG

DEMOLI TI ON

ERCSI ON CONTRCL

CONCRETE BARRI ER HI GHWMWAY AND OVERHEAD SI GNS

PRECAST G RDERS

Pl PEMORK AND M NOR STRUCTURES

REBAR

ROAD SI GNS

STRI PI NG

ELECTRI CAL



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
12/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE
VENTURA CA

ACL
ONTARI O CA

ALCORN FENCE
SUN VALLEY CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

COOPER ENG NEERI NG
TUSTIN CA

DSI
LONG BEACH CA

FOUNDATI ON PI LE
FONTANA CA

HYDROSPROUT
ESCONDI DO CA

K R C SAFETY
VI SALI A CA

PENHALL COVPANY
ANAHEI M CA

POVEROY CORPORATI ON
PERRI' S CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KES ( PARTI AL)

CONCRETE BARRI ER BRI DGE ( PARTI AL)

FENCI NG ( PARTI AL)

PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

POST TENSI ON ( PARTI AL)

PI LE DRI VE ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

CONSTRUCTI ON AREA AND SMALL SI GNS ( PARTI AL)

BRI DGE REMOVAL AND CORE CONCRETE ( PARTI AL)

PRECAST G RDER ( PARTI AL)



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
12/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

REG ONAL STEEL
CLAREMONT CA

SI ERRA NEVADA
SAN FERNANDO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TAFT ELECTRIC
VENTURA CA

Bl DDER | D NAME AND ADDRESS

REBAR ( PARTI AL)

LARGE S| GNS ( PARTI AL)

STRI PI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

C AND W FENCE
VENTURA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

COOPER ENG NEERI NG
TUSTIN CA

DSI
LONG BEACH CA

HARBOR COVPANI ES
SAN BERNADI NO CA

HYDRO SPROUT
ESCONDI DO CA

CONTI NUED ON NEXT PAGE

I NSTALL FENCE AND GUARD RAI L

ASPHALT CONCRETE PAVI NG

60 RAIL

PRESTRESSI NG

BRI DGE REMOVEL AND GRI ND

ERCSI ON CONTRCL



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 12

12/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MODERN ALLOYS
STANTON CA

POVEROY CORPORATI ON
PERRI S CA

RADI CH
SIM VALLEY CA

REG ONAL STEEL
CLAREMONT CA

ROCK STRUCTURES
Rl VERSI DE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TAFT ELECTRI C
VENTURA CA

Bl DDER | D NAME AND ADDRESS

SI GN STRUCTURES

PRECAST G RDERS

Pl PE WORK

REI NFORCI NG STEEL

ROCK SLOPE PROTECTI ON

STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C D KE
LI NCOLN CA

ACL
ONTARI O CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

SI GN STRUCTURE



07-187204
07-LA-126-R
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 13

12/ 16/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DYW DAG SYSTEM | NT
LONG BEACH CA

FOUNDATI ON PI LE
FONTANA CA

HYDROSPROUT
ESCONDI DO CA

K R C SAFETY
VI SALI A CA

PENHALL
ANAHEI M CA

POVEROY CORPORATI ON
PERRI S CA

R M D REBAR
BLOOM NGTON CA

ROBERT B LONGMAY
ONTARI O CA

SOQUTHWEST V DI TCH
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

TAFT ELECTRI C
VENTURA CA

STRESSI NG

Pl LI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

DEMOLTI ON AND JO NT SEAL

SLOPE PAVI NG

REBAR

M NOR STRUCTURES

SLOPE PAVI NG

STRI PPI NG

ELECTRI C



07-187204 Bl D245

07-LA-126-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 14
12/ 12/ 02 12/ 16/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 450 1, 100. 00 495, 000. 00

3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 950 15. 00 14, 250. 00

4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 4, 000. 00* 4, 000. 00

PREVENTI ON PLAN

5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 215, 000. 00* 215, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 47, 000. 00* 47, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 225, 000. 00* 225, 000. 00

8 (S) 120120 TYPE 111 BARRI CADE EA 33 96. 00 3, 168. 00

9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 77 16. 05 1, 235. 85
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 70, 300 .48 33, 744. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 530 32.00 16, 960. 00
12 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 6, 260 3.20 20, 032. 00
13 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 1, 500. 00 3, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 20, 200 28. 00 565, 600. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 670 180. 00 120, 600. 00
16 (S) 030103 TEMPORARY CRASH CUSHI ON ( REACT 9SCBS) EA 2 20, 500. 00 41, 000. 00
17 150206 ABANDON CULVERT EA 3 2,355.00 7, 065. 00
18 (S) 150606 REMOVE FENCE ( TYPE BW M 1,870 8. 00 14, 960. 00
19 (S) 150608 REMOVE CHAI N LI NK FENCE M 2,560 8. 00 20, 480. 00
20 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 880 15. 00 13, 200. 00
21 (S) 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 280 16. 50 4, 620. 00
22 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 280 20. 00 5, 600. 00
23 150668 REMOVE FLARED END SECTI ON EA 1 200. 00 200. 00
24 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 9, 890 1.34 13, 252. 60
25 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 61, 100 1.18 72,098. 00
26 (S) 150712 REMOVE PAI NTED PAVEMENT NMARKI NG MR 180 16. 05 2,889.00
27 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 14, 000 1.23 17, 220. 00
28 (S) 150722 REMOVE PAVEMENT MARKER EA 10, 200 .75 7, 650. 00
29 150742 REMOVE ROADSI DE SI GN EA 46 110. 00 5, 060. 00
30 (S) 150760 REMOVE SI GN STRUCTURE EA 4 4,550. 00 18, 200. 00
31 150763 REMOVE SI GN PANEL EA 2 430. 00 860. 00
32 150806 REMOVE Pl PE M 300 50. 00 15, 000. 00
33 150820 REMOVE | NLET EA 16 490. 00 7, 840. 00
34 150821 REMOVE HEADWAL L VB 23 200. 00 4,600. 00
35 150846 REMOVE CONCRETE PAVEMENT M 1,030 4.50 4, 635. 00
36 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 9 750. 00 6, 750. 00
37 150860 REMOVE BASE AND SURFACI NG VB 5, 200 13. 00 67, 600. 00



07-187204 Bl D245

07- LA-126-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
12/ 12/ 02 12/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 151270 SALVAGE METAL BRI DGE RAI LI NG M 702 16. 00 11, 232. 00
39 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 19 240. 00 4, 560. 00
40 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 10 695. 00 6, 950. 00
41 152430 ADJUST | NLET EA 1 1, 150. 00 1, 150. 00
42 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 3, 270 6. 50 21, 255. 00
43 153220 REMOVE CONCRETE ( CHANNEL) VB 120 55. 00 6, 600. 00
44 155003 CAP | NLET EA 4 850. 00 3, 400. 00
45 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 3 750. 00 2, 250. 00
46 157550 BRI DGE REMOVAL LS LUMP SUM 227, 000. 00* 227, 000. 00
47 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 23, 500. 00* 23, 500. 00
48 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 25, 000. 00* 25, 000. 00
49 190101 ROADWAY EXCAVATI ON VB 82, 500 5.15 424, 875. 00
50 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 11, 000. 00* 11, 000. 00
51 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2, 385 21. 45 51, 158. 25
52 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 5, 300 14. 75 78, 175. 00
53 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1,375 62. 00 85, 250. 00
54 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 8, 700 21. 00 182, 700. 00
55 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 160 85. 00 13, 600. 00
VALL)
56 193114 SAND BACKFI LL VB 8 100. 00 800. 00
57 198001 | MPORTED BORROW VB 79, 200 7.55 597, 960. 00
58 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 110 375. 00 41, 250. 00
59 (S) 203014 FI BER ( EROSI ON CONTROL) KG 11, 400 .64 7,296. 00
60 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 60, 300 .54 32, 562. 00
61 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 6 1, 070. 00 6, 420. 00
62 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 750 134. 00 100, 500. 00
63 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 340 170. 00 57, 800. 00
POLYETHYLENE Pl PE CONDUI T
64 260201 CLASS 2 AGGREGATE BASE VB 18, 700 22. 40 418, 880. 00
65 260210 AGGREGATE BASE ( APPROACH SLAB) MB 13 200. 00 2, 600. 00
66 280000 LEAN CONCRETE BASE VB 4, 800 93. 50 448, 800. 00
67 390154 ASPHALT CONCRETE ( TYPE B) TONN 25, 100 50. 00 1, 255, 000. 00
68 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5,010 2.25 11, 272. 50
AREA)
69 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 510 5. 80 2, 958. 00
70 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 5. 80 696. 00
71 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 76 5. 80 440. 80
72 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,090 5. 80 6, 322. 00



07-187204 Bl D245

07- LA-126-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
12/ 12/ 02 12/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
73 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 380 5. 80 2,204. 00
74 401000 CONCRETE PAVENMENT VB 8, 320 150. 00 1, 248, 000. 00
75 (S) 420201 GRI ND EXI STI NG CONCRETE MR 2, 600 10. 45 27, 170. 00
PAVEMVENT
76 490696 FURNI SH PI LI NG ( CLASS 900) M 6, 885. 7 32. 00 220, 342. 40
77 (S) 490697 DRI VE PI LE ( CLASS 900) EA 447 2, 160. 00 965, 520. 00
78 491007 FURNI SH PI LI NG ( CLASS 400) M 3, 362 26. 75 89, 933. 50
79 (S) 491008 DRI VE PI LE ( CLASS 400) EA 222 1, 508. 00 334, 776. 00
80 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 283, 000. 00* 283, 000. 00
81 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 567 310. 00 175, 770. 00
82 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 4,765 398. 00 1, 896, 470. 00
83 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 720 430. 00 309, 600. 00
84 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 447 415. 00 185, 505. 00
(TYPE N)
85 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 130 575. 00 74, 750. 00
(TYPE R
86 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 187 915. 00 171, 105. 00
87 510526 M NOR CONCRETE ( BACKFI LL) VB 0.9 400. 00 360. 00
88 510800 PAVI NG NOTCH EXTENSI ON VB 3 3, 200. 00 9, 600. 00
89 511064 FRACTURED RI B TEXTURE M2 630 53. 00 33, 390. 00
90 511106 DRI LL AND BOND DOWEL M 35 45. 00 1, 575. 00
91 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 30 5, 190. 00 155, 700. 00
G RDER (10 M- 15 M
92 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 15 8, 345. 00 125, 175. 00
G RDER (25 M- 30 M
93 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 45 1, 665. 00 74, 925. 00
G RDER
94 (S) 515075 CORE CONCRETE (151 MM - 200 MV) M 85 150. 00 12, 750. 00
95 (S) 519120 JO NT SEAL (MR 15 M 108 200. 00 21, 600. 00
96 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 M) M 58 275. 00 15, 950. 00
97 (S) 519144 JO NT SEAL (MR 50 MV) M 56 220. 00 12, 320. 00
98 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 765, 000 1.31 1, 002, 150. 00
99 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 54, 000 1. 50 81, 000. 00
100 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTWEI GHT) KG 8, 904 5.35 47, 636. 40
101 ( SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTViEI GHT) KG 8, 904 2.68 23, 862. 72
102 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 50, 642 6. 15 311, 448. 30
103 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 50, 642 1.07 54, 186. 94
104 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 4 800. 00 3, 200. 00

CONCRETE PI LE (SI GN FOUNDATI ON)
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07- LA-126-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
12/ 12/ 02 12/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

105 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 65 725. 00 47,125. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

106 566011 ROADSI DE SI GN - ONE POST EA 36 332. 00 11, 952. 00

107 566012 ROADSI DE SI GN - TWD POST EA 8 555. 00 4, 440. 00

108 030104 ROADSI DE SI GN EA 3 107. 00 321. 00
(STRAP AND SADDLE BRACKET METHOD)

109 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 34 100. 00 3, 400. 00

110 620909 450 MM ALTERNATI VE Pl PE CULVERT M 43 180. 00 7, 740. 00

111 620913 600 MM ALTERNATI VE Pl PE CULVERT M 220 211. 00 46, 420. 00

112 620919 750 MM ALTERNATI VE Pl PE CULVERT M 160 250. 00 40, 000. 00

113 620924 900 MM ALTERNATI VE Pl PE CULVERT M 95 310. 00 29, 450. 00

114 664084 300 MM Bl TUM NOUS COATED CORRUGATED M 9 167. 00 1, 503. 00
STEEL PIPE (1.63 MV THI CK)

115 664089 450 MM Bl TUM NOUS COATED CORRUGATED M 30 188. 00 5, 640. 00
STEEL PIPE (1.63 MV THI CK)

116 664095 600 MV BI TUM NOUS COATED CORRUGATED M 300 197. 00 59, 100. 00
STEEL PIPE (1.63 MV THI CK)

117 664108 900 MM Bl TUM NOUS COATED CORRUGATED M 20 260. 00 5, 200. 00
STEEL PIPE (1.63 MV THI CK)

118 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 2.8 190. 00 532. 00

119 692090 450 MM ENTRANCE TAPER EA 5 300. 00 1, 500. 00

120 703233 GRATED LI NE DRAI N M 84 241. 00 20, 244. 00

121 705044 450 MM STEEL FLARED END SECTI ON EA 6 215. 00 1, 290. 00

122 705045 600 MM STEEL FLARED END SECTI ON EA 6 320. 00 1, 920. 00

123 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 14 175. 00 2, 450. 00

124 721009 ROCK SLOPE PROTECTI ON VB 420 90. 00 37, 800. 00
(FACING METHOD B)

125 721012 ROCK SLOPE PROTECTI ON VB 160 97.00 15, 520. 00
(BACKI NG NO. 3, METHOD B)

126 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 188 480. 00 90, 240. 00

127 727905 M NOR CONCRETE ( CHANNEL LI NI NG VB 110 440. 00 48, 400. 00

128 727906 M NOR CONCRETE ( GUTTER LI NI NG) VB 18 500. 00 9, 000. 00

129 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 550 2.50 3, 875. 00

130 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5, 736 1.77 10, 152. 72

131 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 3, 630 28. 00 101, 640. 00

132 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 5 510. 00 2, 550. 00

133 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 045. 00 1, 045. 00

134 820107 DELI NEATOR ( CLASS 1) EA 180 30. 00 5, 400. 00
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12/ 12/ 02 12/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
135 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 160 52. 00 60, 320. 00
136 833080 CONCRETE BARRI ER ( TYPE K) M 290 68. 00 19, 720. 00
137 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 920 65. 70 60, 444. 00
138 (S) 839521 CABLE RAI LI NG M 94 43. 65 4,103. 10
139 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 6 305. 00 1, 830. 00
140 (S) 839553 END SECTI ON EA 3 209. 00 627. 00
141 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 410. 00 2, 410. 00
142 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 1, 340. 00 16, 080. 00
143 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 10 620. 00 6, 200. 00
144 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 5, 300. 00 10, 600. 00
145 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 3 41, 900. 00 125, 700. 00
146 839701 CONCRETE BARRI ER ( TYPE 60) M 780 98. 00 76, 440. 00
147 839702 CONCRETE BARRI ER ( TYPE 60A) M 339. 4 98. 00 33, 261. 20
148 839705 CONCRETE BARRI ER ( TYPE 60E) M 40 450. 00 18, 000. 00
149 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 400 365. 00 146, 000. 00
150 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 340 28.90 9, 826. 00
151 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 300 .70 14, 210. 00
152 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 540 2.68 9, 487. 20
153 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 220 2. 40 2,928. 00
(BROKEN 3.66 M- 0.92 M
154 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 18, 800 . 64 12, 032. 00
(BROKEN 10.98 M - 3.66 M
155 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 690 . 64 1,721. 60
(BROKEN 5.18 M- 2.14 M
156 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 260 1.07 278. 20
157 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 260 16. 05 4,173.00
158 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3,720 1.07 3, 980. 40
159 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,020 2. 62 7.912. 40
160 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 82, 400. 00* 82, 400. 00
161 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 80, 250. 00* 80, 250. 00
162 (S) 030105 LI GHTI NG ( BRI DGE ROUTE 126/5 SEPARATI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
163 (S) 030106 LI GHTI NG AND SI GN | LLUM NATI ON ( MODI FY) LS LUMP SUM 441, 000. 00* 441, 000. 00
164 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 60, 700. 00* 60, 700. 00
165 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 83, 500. 00* 83, 500. 00
166 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 63, 800. 00* 63, 800. 00
167 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 61, 500. 00* 61, 500. 00
168 (S) 030107 MODI FY LI GHTI NG LS LUMP SUM 6, 300. 00* 6, 300. 00

( BRI DGE FRONTAGE ROAD UNDERCROSSI NG
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12/ 12/ 02 12/ 16/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
169 (S) 030108 WORK AT TRAFFI C MANAGEMENT CENTER LS LUMP SUM 32, 400. 00* 32, 400. 00
170 999990 MOBI LI ZATI ON LS LUWVP SUM 510, 000. 00* 510, 000. 00

TOTAL 16, 968, 541. 08
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12/ 12/ 02 12/ 16/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00

2 1, 300. 00 585000. 00 1, 500. 00 675000. 00 4,000. 00 1800000. 00 3, 500. 00 1575000. 00

3 10. 00 9500. 00 20. 00 19000. 00 10. 00 9500. 00 4.00 3800. 00

4 10, 000. 00~ 10000. 00 3, 000. 00~ 3000. 00 3, 000. 00* 3000. 00 5, 000. 00~ 5000. 00

5 100, 000. 00* 100000. 00 180, 000. 00* 180000. 00 115, 000. 00* 115000. 00 160, 000. 00* 160000. 00

6 23, 000. 00* 23000. 00 26, 000. 00* 26000. 00 40, 000. 00* 40000. 00 25, 000. 00* 25000. 00

7 160, 000. 00* 160000. 00 290, 000. 00* 290000. 00 100, 000. 00* 100000. 00 400, 000. 00* 400000. 00

8 90. 00 2970. 00 130. 00 4290. 00 100. 00 3300. 00 190. 00 6270. 00

9 22.00 1694. 00 70. 00 5390. 00 40. 00 3080. 00 67. 00 5159. 00
10 .45 31635. 00 .33 23199. 00 .45 31635. 00 .32 22496. 00
11 25.00 13250. 00 30. 00 15900. 00 30. 00 15900. 00 27.00 14310. 00
12 3. 00 18780. 00 3.90 24414.00 4.00 25040. 00 3.85 24101. 00
13 2,100. 00 4200. 00 3, 500. 00 7000. 00 3, 200. 00 6400. 00 2, 000. 00 4000. 00
14 26. 00 525200. 00 25.00 505000. 00 26. 00 525200. 00 27.00 545400. 00
15 200. 00 134000. 00 300. 00 201000. 00 175. 00 117250. 00 200. 00 134000. 00
16 25, 000. 00 50000. 00 15, 000. 00 30000. 00 35, 000. 00 70000. 00 25, 000. 00 50000. 00
17 2,200. 00 6600. 00 500. 00 1500. 00 225.00 675. 00 900. 00 2700. 00
18 20. 00 37400. 00 4.00 7480. 00 8. 00 14960. 00 5.00 9350. 00
19 20. 00 51200. 00 5. 00 12800. 00 15. 00 38400. 00 10. 00 25600. 00
20 30. 00 26400. 00 19. 00 16720. 00 20. 00 17600. 00 20. 00 17600. 00
21 30. 00 8400. 00 25. 00 7000. 00 20. 00 5600. 00 25. 00 7000. 00
22 30. 00 8400. 00 25.00 7000. 00 40. 00 11200. 00 25.00 7000. 00
23 110. 00 110. 00 1, 000. 00 1000. 00 300. 00 300. 00 500. 00 500. 00
24 1.70 16813. 00 2.10 20769. 00 1.70 16813. 00 2.10 20769. 00
25 1.40 85540. 00 1.15 70265. 00 1.45 88595. 00 1.15 70265. 00
26 14. 00 2520. 00 21.50 3870. 00 25.00 4500. 00 22.00 3960. 00
27 1.50 21000. 00 1.15 16100. 00 1.50 21000. 00 1.15 16100. 00
28 .50 5100. 00 1.00 10200. 00 .50 5100. 00 1.10 11220. 00
29 180. 00 8280. 00 200. 00 9200. 00 100. 00 4600. 00 125. 00 5750. 00
30 5, 700. 00 22800. 00 6, 000. 00 24000. 00 4, 250. 00 17000. 00 3, 700. 00 14800. 00
31 400. 00 800. 00 730. 00 1460. 00 500. 00 1000. 00 1, 070. 00 2140. 00
32 80. 00 24000. 00 85. 00 25500. 00 100. 00 30000. 00 87.00 26100. 00
33 500. 00 8000. 00 500. 00 8000. 00 550. 00 8800. 00 400. 00 6400. 00
34 500. 00 11500. 00 565. 00 12995. 00 550. 00 12650. 00 350. 00 8050. 00
35 12. 00 12360. 00 5. 00 5150. 00 8. 00 8240. 00 4.00 4120. 00
36 140. 00 1260. 00 610. 00 5490. 00 400. 00 3600. 00 320. 00 2880. 00
37 13. 00 67600. 00 28. 00 145600. 00 12. 00 62400. 00 11.00 57200. 00
38 30. 00 21060. 00 28. 00 19656. 00 25.00 17550. 00 15. 00 10530. 00
39 230. 00 4370. 00 225.00 4275. 00 200. 00 3800. 00 150. 00 2850. 00
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12/ 12/ 02 12/ 16/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 650. 00 6500. 00 650. 00 6500. 00 450. 00 4500. 00 200. 00 2000. 00
41 1, 100. 00 1100. 00 2,400. 00 2400. 00 1, 300. 00 1300. 00 1, 300. 00 1300. 00
42 7.00 22890. 00 6.75 22072. 50 6. 00 19620. 00 5. 00 16350. 00
43 78. 00 9360. 00 75. 00 9000. 00 55. 00 6600. 00 46. 00 5520. 00
44 1,100. 00 4400. 00 1, 700. 00 6800. 00 1, 500. 00 6000. 00 1, 100. 00 4400. 00
45 210. 00 630. 00 900. 00 2700. 00 700. 00 2100. 00 350. 00 1050. 00
46 238, 000. 00* 238000. 00 230, 000. 00* 230000. 00 230, 000. 00* 230000. 00 250, 000. 00* 250000. 00
47 26, 000. 00* 26000. 00 22,000. 00* 22000. 00 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00
48 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00
49 12. 00 990000. 00 9. 00 742500. 00 10. 00 825000. 00 10. 00 825000. 00
50 4, 400. 00* 4400. 00 4, 400. 00* 4400. 00 4, 400. 00* 4400. 00 4, 400. 00* 4400. 00
51 26. 00 62010. 00 35. 00 83475. 00 45. 00 107325. 00 14. 50 34582. 50
52 7.00 37100. 00 12. 00 63600. 00 10. 00 53000. 00 3.90 20670. 00
53 83. 00 114125. 00 50. 00 68750. 00 140. 00 192500. 00 34. 80 47850. 00
54 20. 00 174000. 00 10. 00 87000. 00 10. 00 87000. 00 3.50 30450. 00
55 78. 00 12480. 00 90. 00 14400. 00 55. 00 8800. 00 134. 00 21440. 00
56 163. 00 1304. 00 100. 00 800. 00 150. 00 1200. 00 100. 00 800. 00
57 5.90 467280. 00 7.50 594000. 00 9. 00 712800. 00 5.50 435600. 00
58 379. 00 41690. 00 410. 00 45100. 00 400. 00 44000. 00 385. 00 42350. 00
59 .90 10260. 00 1.00 11400. 00 .90 10260. 00 .90 10260. 00
60 .43 25929. 00 .55 33165. 00 .45 27135. 00 .45 27135. 00
61 400. 00 2400. 00 1, 000. 00 6000. 00 450. 00 2700. 00 400. 00 2400. 00
62 84. 00 63000. 00 90. 00 67500. 00 75. 00 56250. 00 85. 00 63750. 00
63 144. 00 48960. 00 125. 00 42500. 00 150. 00 51000. 00 80. 00 27200. 00
64 24. 80 463760. 00 32.00 598400. 00 48. 00 897600. 00 29. 00 542300. 00
65 192. 00 2496. 00 90. 00 1170. 00 450. 00 5850. 00 450. 00 5850. 00
66 111. 00 532800. 00 125. 00 600000. 00 130. 00 624000. 00 170. 00 816000. 00
67 52. 00 1305200. 00 51. 50 1292650. 00 51. 00 1280100. 00 50. 00 1255000. 00
68 8. 00 40080. 00 8. 00 40080. 00 8. 00 40080. 00 10. 00 50100. 00
69 4.40 2244, 00 4.50 2295. 00 20. 00 10200. 00 4.50 2295. 00
70 4.40 528. 00 4.50 540. 00 6. 00 720. 00 4.50 540. 00
71 4.40 334. 40 4.50 342. 00 20. 00 1520. 00 4.50 342. 00
72 4.40 4796. 00 4.50 4905. 00 5. 00 5450. 00 4.50 4905. 00
73 4.40 1672. 00 4.50 1710. 00 10. 00 3800. 00 4.50 1710. 00
74 152. 00 1264640. 00 190. 00 1580800. 00 180. 00 1497600. 00 225.00 1872000. 00
75 7.70 20020. 00 8. 50 22100. 00 6. 00 15600. 00 10. 00 26000. 00
76 30. 00 206571. 00 33. 00 227228.10 30. 00 206571. 00 30. 00 206571. 00
77 1, 980. 00 885060. 00 1, 750. 00 782250. 00 1, 600. 00 715200. 00 2,400. 00 1072800. 00
78 25. 00 84050. 00 27.00 90774. 00 25.00 84050. 00 25.00 84050. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

07-187204

07-LA-126-R
12/ 12/ 02
SECOND
Bl D AMOUNT

1,379.00 306138. 00
255, 000. 00* 255000. 00
220. 00 124740. 00
510. 00 2430150. 00
240. 00 172800. 00
520. 00 232440. 00
750. 00 97500. 00
1, 010. 00 188870. 00
530. 00 477. 00
3, 060. 00 9180. 00
65. 00 40950. 00
72.00 2520. 00
5, 000. 00 150000. 00
8, 000. 00 120000. 00
1, 100. 00 49500. 00
232.00 19720. 00
98. 00 10584. 00
646. 00 37468. 00
242.00 13552. 00
1.15 879750. 00
1.50 81000. 00
5.00 44520. 00
2.50 22260. 00
5. 80 293723. 60
1.00 50642. 00
1, 000. 00 4000. 00
1,100. 00 71500. 00
310. 00 11160. 00
520. 00 4160. 00
100. 00 300. 00
200. 00 6800. 00
167. 00 7181. 00
197. 00 43340. 00
234. 00 37440. 00
290. 00 27550. 00
156. 00 1404. 00
176. 00 5280. 00
184. 00 55200. 00
242.00 4840. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
1, 430. 00 317460. 00
240, 000. 00* 240000. 00
300. 00 170100. 00
390. 00 1858350. 00
350. 00 252000. 00
650. 00 290550. 00
500. 00 65000. 00
800. 00 149600. 00
500. 00 450. 00
3, 500. 00 10500. 00
75. 00 47250. 00
150. 00 5250. 00
5, 300. 00 159000. 00
8, 000. 00 120000. 00
1, 250. 00 56250. 00
220. 00 18700. 00
100. 00 10800. 00
600. 00 34800. 00
250. 00 14000. 00
1.10 841500. 00
1.40 75600. 00
4.15 36951. 60
1.10 9794. 40
5.00 253210. 00
.80 40513. 60
2,200. 00 8800. 00
875. 00 56875. 00
310. 00 11160. 00
520. 00 4160. 00
100. 00 300. 00
115. 00 3910. 00
235. 00 10105. 00
240. 00 52800. 00
340. 00 54400. 00
345. 00 32775. 00
290. 00 2610. 00
195. 00 5850. 00
220. 00 66000. 00
370. 00 7400. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 350. 00 299700. 00
250, 000. 00* 250000. 00
250. 00 141750. 00
360. 00 1715400. 00
300. 00 216000. 00
350. 00 156450. 00
350. 00 45500. 00
1, 300. 00 243100. 00
300. 00 270. 00
4,500. 00 13500. 00
65. 00 40950. 00
110. 00 3850. 00
3, 100. 00 93000. 00
7, 800. 00 117000. 00
1, 200. 00 54000. 00
120. 00 10200. 00
100. 00 10800. 00
600. 00 34800. 00
300. 00 16800. 00
1.10 841500. 00
1.20 64800. 00
5.50 48972. 00
.75 6678. 00
4.00 202568. 00
1.00 50642. 00
1, 600. 00 6400. 00
1, 000. 00 65000. 00
250. 00 9000. 00
750. 00 6000. 00
200. 00 600. 00
100. 00 3400. 00
150. 00 6450. 00
180. 00 39600. 00
300. 00 48000. 00
260. 00 24700. 00
350. 00 3150. 00
225.00 6750. 00
190. 00 57000. 00
280. 00 5600. 00

Bl D245
PAGE 22
12/ 16/ 02
FI FTH
Bl D AMOUNT
1, 500. 00 333000. 00
220, 000. 00* 220000. 00
300. 00 170100. 00
446. 00 2125190. 00
275. 00 198000. 00
500. 00 223500. 00
500. 00 65000. 00
1, 300. 00 243100. 00
1, 000. 00 900. 00
3, 150. 00 9450. 00
100. 00 63000. 00
70. 00 2450. 00
3, 500. 00 105000. 00
7, 500. 00 112500. 00
1, 000. 00 45000. 00
500. 00 42500. 00
115. 00 12420. 00
400. 00 23200. 00
190. 00 10640. 00
1.10 841500. 00
1.10 59400. 00
5.30 47191. 20
.50 4452. 00
6. 00 303852. 00
.30 15192. 60
1, 000. 00 4000. 00
1, 100. 00 71500. 00
200. 00 7200. 00
400. 00 3200. 00
125. 00 375. 00
100. 00 3400. 00
160. 00 6880. 00
175. 00 38500. 00
200. 00 32000. 00
215. 00 20425. 00
160. 00 1440. 00
170. 00 5100. 00
180. 00 54000. 00
200. 00 4000. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

07-187204

07-LA-126-R

12/ 12/ 02

103964.
52910.
7398.
3875.
9751.
181500.
5000.
1000.
4500.
92800.
3770.
92000.
18800.
3000.
1500.
500.
12000.
10000.
8000.
75000.
79560.
29188.
18400.
127600.
8840.
16240.
8496.
2196.
9400.
1345.
260.

SUMMARY

OF

.00

.00
.00
.00
.00
.00
.00
.00
.00
.92
.10
.40
.35
.35
.15

REMA/

103400.
72050.
7380.
11315.
8604.
83490.
5325.
1662.
5400.
69600.
18850.
52440.
3290.
918.
231.
3950.
24600.
6420.
10000.
126000.
80340.
29188.
21400.
126400.
17000.
18676.
3894.
488.
6580.
941.
39.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

350. 00 980
400. 00 2000
200. 00 16800
600. 00 3600
700. 00 4200
150. 00 2100
90. 00 37800
90. 00 14400
500. 00 94000
500. 00 55000
500. 00 9000
2.00 3100
2.50 14340.
30. 00 108900.
1, 000. 00 5000.
2, 000. 00 2000.
45. 00 8100.
60. 00 69600.
58. 00 16820.
55. 00 50600.
55. 00 5170.
135. 00 810.
150. 00 450.
3, 000. 00 3000.
3, 000. 00 36000.
600. 00 6000.
5, 000. 00 10000.
40, 000. 00 120000.
100. 00 78000.
90. 00 30546.
550. 00 22000.
250. 00 100000.
25.00 8500.
.80 16240.
2.50 8850.
2.00 2440.
.60 11280.
1.20 3228.
8. 00 2080.

Bl D245
PAGE 23
12/ 16/ 02
FI FTH
Bl D AMOUNT
240. 00 672
180. 00 900
400. 00 33600
110. 00 660
160. 00 960
100. 00 1400
100. 00 42000
100. 00 16000.
600. 00 112800.
400. 00 44000.
600. 00 10800.
4.50 6975.
2.50 14340.
28. 00 101640.
500. 00 2500.
1, 000. 00 1000.
40. 00 7200.
50. 00 58000.
94. 00 27260.
62. 00 57040.
41. 00 3854.
285. 00 1710.
200. 00 600.
2, 300. 00 2300.
1, 300. 00 15600.
600. 00 6000.
5, 000. 00 10000.
32, 000. 00 96000.
102. 00 79560.
86. 00 29188.
460. 00 18400.
200. 00 80000.
50. 00 17000.
.90 18270.
1.10 3894.
.40 488.
.32 6016.
.30 807.
.15 39.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169

170
TOT

07-187204
07-LA-126-R
12/ 12/ 02
SECOND
Bl D AMOUNT
16. 20 4212. 00
1.50 5580. 00
3.00 9060. 00
70, 000. 00* 70000. 00
70, 000. 00* 70000. 00
10, 000. 00~ 10000. 00
418, 000. 00* 418000. 00
70, 000. 00* 70000. 00
55, 000. 00* 55000. 00
40, 000. 00* 40000. 00
43, 000. 00* 43000. 00
3, 000. 00~ 3000. 00
21, 000. 00* 21000. 00
1, 447, 000. 00* 1447000. 00

18, 573, 413. 00

18, 978, 408. 10

SUMMARY OF REMA
THI RD

Bl D AMOUNT
7.40 1924
2.65 9858
3.50 10570
70, 000. 00* 70000
70, 000. 00* 70000.
10, 000. 00~ 10000.
420, 000. 00* 420000.
57, 000. 00* 57000.
57, 000. 00* 57000.
57, 000. 00* 57000.
45, 000. 00* 45000.
3, 000. 00~ 3000.
22, 000. 00* 22000.
1, 870, 000. 00~ 1870000.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
15. 00 3900
2.00 7440.
3.50 10570.
75, 000. 00* 75000.
75, 000. 00* 75000.
10, 000. 00~ 10000.
300, 000. 00* 300000.
50, 000. 00* 50000.
70, 000. 00* 70000.
50, 000. 00* 50000.
50, 000. 00* 50000.
5, 000. 00* 5000.
20, 000. 00* 20000.
2,000, 000. 00* 2000000.

19, 814, 243. 00

Bl D245

PAGE 24
12/ 16/ 02
FI FTH
Bl D AMOUNT
7.50 1950
2.60 9672
3.50 10570
71, 000. 00* 71000
70, 000. 00* 70000.
9, 200. 00* 9200.
300, 000. 00* 300000.
30, 000. 00* 30000.
30, 000. 00* 30000.
30, 000. 00* 30000.
44, 000. 00* 44000.
3, 000. 00~ 3000.
22, 000. 00* 22000.
1, 808, 286. 00* 1808286.

20, 058, 099. 70
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07-187204

07-LA-126-R

12/ 12/ 02

800.

125.
4, 000.
500.
80.
500.
500.
10.
100.
15.
20.
150.

00

10000.
900000.
11400.
3500.
100000.
25000.
150000.
3300.
5390.
22496.
21200.
25040.
6000.
707000.
167500.
30000.
6000.
6545.
11520.
15840.
6720.
6720.
800.
20373.
68432.
3600.
15680.
10914.
5750.
16000.
1000.
24000.
8000.
11500.
10300.
900.
78000.
14040.
2850.

SUMMARY

OF

.00

.00
.00
.00
.00
.00
.00
150.

00

REMA/

9000. 00
900000. 00
15200. 00
7000. 00
185000. 00
40000. 00
450000. 00
1650. 00
1155. 00
31635. 00
19610. 00
18780. 00
1400. 00
252500. 00
137350. 00
40000. 00
3900. 00
12155. 00
2816. 00
3256. 00
5880. 00
7560. 00
400. 00
12857. 00
67210. 00
2880. 00
16800. 00
7650. 00
10580. 00
17200. 00
820. 00
12900. 00
7600. 00
8625. 00
35020. 00
4500. 00
104000. 00
14742. 00
2850. 00

N

N G

B

DDERS

Bl D245
PAGE 25
12/ 16/ 02



07-187204 Bl D245

07-LA-126-R SUMMARY OF REMAI NI NG BI DDERS PAGE 26

12/ 12/ 02 12/ 16/ 02
| TEM SI XTH SEVENTH

BI D AMOUNT BI D AMOUNT

40 200. 00 2000. 00 200. 00 2000. 00
41 1, 000. 00 1000. 00 700. 00 700. 00
42 7.50 24525. 00 4.70 15369. 00
43 100. 00 12000. 00 30. 00 3600. 00
44 1, 000. 00 4000. 00 925. 00 3700. 00
45 800. 00 2400. 00 1, 800. 00 5400. 00
46 200, 000. 00* 200000. 00 244, 000. 00* 244000. 00
47 15, 000. 00~ 15000. 00 22,000. 00* 22000. 00
48 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00
49 14. 00 1155000. 00 10. 00 825000. 00
50 4, 400. 00* 4400. 00 4, 400. 00* 4400. 00
51 80. 00 190800. 00 49. 00 116865. 00
52 15. 00 79500. 00 11.00 58300. 00
53 30. 00 41250. 00 76. 00 104500. 00
54 10. 00 87000. 00 29. 00 252300. 00
55 80. 00 12800. 00 80. 00 12800. 00
56 160. 00 1280. 00 200. 00 1600. 00
57 9. 00 712800. 00 11.00 871200. 00
58 400. 00 44000. 00 380. 00 41800. 00
59 .90 10260. 00 .90 10260. 00
60 .45 27135. 00 .45 27135. 00
61 400. 00 2400. 00 500. 00 3000. 00
62 84. 00 63000. 00 84. 00 63000. 00
63 140. 00 47600. 00 73. 00 24820. 00
64 36. 00 673200. 00 28. 00 523600. 00
65 100. 00 1300. 00 410. 00 5330. 00
66 120. 00 576000. 00 135. 00 648000. 00
67 50. 00 1255000. 00 43. 00 1079300. 00
68 8. 00 40080. 00 5. 60 28056. 00
69 4.40 2244, 00 4.50 2295. 00
70 4.40 528. 00 4.50 540. 00
71 4.40 334. 40 4.50 342. 00
72 4.40 4796. 00 4.50 4905. 00
73 4.40 1672. 00 4.50 1710. 00
74 140. 00 1164800. 00 170. 00 1414400. 00
75 15. 00 39000. 00 9. 50 24700. 00
76 45. 00 309856. 50 30. 00 206571. 00
77 800. 00 357600. 00 2, 350. 00 1050450. 00
78 30. 00 100860. 00 25.00 84050. 00




07-187204 Bl D245

07-LA-126-R SUMMARY OF REMAI NI NG BI DDERS PAGE 27
12/ 12/ 02 12/ 16/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 700. 00 155400. 00 1, 400. 00 310800. 00
80 200, 000. 00* 200000. 00 200, 000. 00* 200000. 00
81 350. 00 198450. 00 300. 00 170100. 00
82 801. 00 3816765. 00 500. 00 2382500. 00
83 450. 00 324000. 00 310. 00 223200. 00
84 300. 00 134100. 00 460. 00 205620. 00
85 450. 00 58500. 00 350. 00 45500. 00
86 850. 00 158950. 00 1, 800. 00 336600. 00
87 500. 00 450. 00 960. 00 864. 00
88 3, 500. 00 10500. 00 3, 500. 00 10500. 00
89 35. 00 22050. 00 100. 00 63000. 00
90 80. 00 2800. 00 130. 00 4550. 00
91 4, 500. 00 135000. 00 3, 200. 00 96000. 00
92 7, 500. 00 112500. 00 7, 000. 00 105000. 00
93 900. 00 40500. 00 1, 050. 00 47250. 00
94 150. 00 12750. 00 170. 00 14450. 00
95 70. 00 7560. 00 110. 00 11880. 00
96 350. 00 20300. 00 500. 00 29000. 00
97 120. 00 6720. 00 205. 00 11480. 00
98 1.10 841500. 00 1.25 956250. 00
99 1.40 75600. 00 1.50 81000. 00
100 4.00 35616. 00 5. 00 44520. 00
101 1.00 8904. 00 2.50 22260. 00
102 4.75 240549. 50 5.75 291191. 50
103 .70 35449. 40 1.00 50642. 00
104 1, 000. 00 4000. 00 1, 000. 00 4000. 00
105 850. 00 55250. 00 1, 100. 00 71500. 00
106 200. 00 7200. 00 218. 00 7848. 00
107 400. 00 3200. 00 425. 00 3400. 00
108 125. 00 375. 00 130. 00 390. 00
109 100. 00 3400. 00 100. 00 3400. 00
110 160. 00 6880. 00 185. 00 7955. 00
111 190. 00 41800. 00 170. 00 37400. 00
112 230. 00 36800. 00 200. 00 32000. 00
113 290. 00 27550. 00 170. 00 16150. 00
114 150. 00 1350. 00 740. 00 6660. 00
115 175. 00 5250. 00 400. 00 12000. 00
116 180. 00 54000. 00 260. 00 78000. 00
117 240. 00 4800. 00 290. 00 5800. 00




07-187204 Bl D245

07-LA-126-R SUMMARY OF REMAI NI NG BI DDERS PAGE 28
12/ 12/ 02 12/ 16/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

118 180. 00 504. 00 800. 00 2240. 00
119 280. 00 1400. 00 400. 00 2000. 00
120 225.00 18900. 00 160. 00 13440. 00
121 200. 00 1200. 00 90. 00 540. 00
122 300. 00 1800. 00 125. 00 750. 00
123 100. 00 1400. 00 390. 00 5460. 00
124 80. 00 33600. 00 280. 00 117600. 00
125 80. 00 12800. 00 300. 00 48000. 00
126 400. 00 75200. 00 500. 00 94000. 00
127 400. 00 44000. 00 500. 00 55000. 00
128 400. 00 7200. 00 300. 00 5400. 00
129 2.00 3100. 00 4.30 6665. 00
130 1.50 8604. 00 1.50 8604. 00
131 20. 00 72600. 00 27.00 98010. 00
132 600. 00 3000. 00 480. 00 2400. 00
133 1, 000. 00 1000. 00 95. 00 95. 00
134 40. 00 7200. 00 30. 00 5400. 00
135 50. 00 58000. 00 49. 00 56840. 00
136 60. 00 17400. 00 75. 00 21750. 00
137 50. 00 46000. 00 62. 00 57040. 00
138 80. 00 7520. 00 41. 00 3854. 00
139 150. 00 900. 00 290. 00 1740. 00
140 75. 00 225.00 200. 00 600. 00
141 3, 700. 00 3700. 00 250. 00 250. 00
142 2, 000. 00 24000. 00 150. 00 1800. 00
143 600. 00 6000. 00 600. 00 6000. 00
144 5, 000. 00 10000. 00 5, 600. 00 11200. 00
145 30, 000. 00 90000. 00 39, 200. 00 117600. 00
146 90. 00 70200. 00 102. 00 79560. 00
147 80. 00 27152. 00 93. 00 31564. 20
148 400. 00 16000. 00 470. 00 18800. 00
149 170. 00 68000. 00 100. 00 40000. 00
150 49. 00 16660. 00 28. 00 9520. 00
151 .90 18270. 00 .70 14210. 00
152 1.10 3894. 00 2.50 8850. 00
153 .40 488. 00 2.50 3050. 00
154 .32 6016. 00 .60 11280. 00
155 .34 914. 60 .60 1614. 00
156 .15 39. 00 1.00 260. 00




07-187204 Bl D245
07-LA-126-R SUMMARY OF REMAI NI NG BI DDERS PAGE 29
12/ 12/ 02 12/ 16/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
157 7.50 1950. 00 16. 00 4160. 00
158 2.60 9672. 00 1.00 3720. 00
159 3.50 10570. 00 2.50 7550. 00
160 50, 000. 00* 50000. 00 75, 000. 00* 75000. 00
161 50, 000. 00* 50000. 00 76, 000. 00* 76000. 00
162 6, 000. 00* 6000. 00 8, 600. 00* 8600. 00
163 250, 000. 00* 250000. 00 395, 000. 00* 395000. 00
164 50, 000. 00* 50000. 00 68, 000. 00* 68000. 00
165 20, 000. 00* 20000. 00 80, 000. 00* 80000. 00
166 40, 000. 00* 40000. 00 56, 000. 00* 56000. 00
167 30, 000. 00* 30000. 00 54, 000. 00* 54000. 00
168 2, 000. 00* 2000. 00 6, 500. 00* 6500. 00
169 15, 000. 00* 15000. 00 22, 000. 00* 22000. 00
170 2,138, 118. 00* 2138118. 00 2, 830, 000. 00* 2830000. 00

TOT

20,174, 696. 80

20, 919, 655. 70



